

M/S. ECO COIR CLUSTER INDIA PRIVATE LIMITED

Tender No: SFURTI/TN-POL/R-001/2017-18 dt.05.06.2017

Tender for the supply, erection and commissioning of 2 numbers of Fully Automatic Power Loom (2 Metre Width) with supporting machines for manufacture of Coir Matting & Geo-textiles on turnkey basis

CORRIGENDUM-1 dated 16.06.17

Tender document for the supply, erection and commissioning of 2 numbers of Fully Automatic Power Loom (2 Metre Width) with supporting machines for manufacture of Coir Matting & Geo-textiles on turnkey basis was already published in the website on 05.06.2017.

Based on the queries received by mail and queries raised during the pre-bid meeting held on 14.06.2017 and representations received through mail/letters, the following amendments are issued in the tender schedule:

| Sl. No | Page. No | Title | Clause No | For | Read as |
|--------|----------|--------------------|-----------|---|---|
| 1. | 1 | Scope of Work | 2 (b) | The successful tenderer should complete supply, erection, commissioning within 75 days from the date of receipt of Purchase Order | The successful tenderer should complete supply, erection, commissioning within 120 days from the date of receipt of Purchase Order |
| 2. | 7 | Schedule of Supply | 20 (b) | The delivery of 2 numbers of Fully Automatic Power Loom (2 Metre Width) with supporting machines for manufacture of Coir Matting & Geo-textiles shall be completed within 75 days a. from the date of issue of purchase order, if the supplier opts for receiving 85% of the total contract value against the supply of tendered items at site, instead of receiving 40% advance payment against bank guarantee. | The delivery, erection and commissioning of 2 numbers of Fully Automatic Power Loom (2 Metre Width) with supporting machines for manufacture of Coir Matting & Geo-textiles shall be completed within 120 days from the a. date of issue of purchase order, if the supplier opts for receiving 85% of the total contract value against the supply of tendered items at site, instead of receiving 40% advance payment against bank guarantee. (or) |

| Sl. No | Page. No | Title | Clause No | For | Read as |
|--------|----------|--------------------|-----------|---|---|
| | | | | b. from the date of issue of advance payment against advance bank guarantee, if the supplier opts for 40% advance payment against bank guarantee (or) | b. date of issue of advance payment against advance bank guarantee, if the supplier opts for 40% advance payment against bank guarantee. |
| 3. | 9 | Payment conditions | 24 | <p>24(a) 40% of contract value will be paid on execution of agreement. The Tenderer should produce Bank guarantee for the equal amount, which should be valid for a minimum period of 12 months. If necessary the bank guarantee should be extended for the required period as requested by M/s. Eco Coir Cluster India Private Limited.</p> <p>24(b) 45% of the contract value will be paid on receipt of the complete set of machinery as per the order in full in good condition, at the destination, after acceptance by the tender committee.</p> <p>(OR) Alternatively, the bidder may opt for 85% of Contract value on supply of the complete set of machinery as per the order in full in good condition, at the destination, after acceptance by the tender committee, instead of releasing first installment of 40% as advance payment against bank guarantee.</p> | <p>24(a) 40% of contract value will be paid on execution of agreement against bank guarantee. The Tenderer should produce Bank guarantee for the equal amount, which should be valid for a minimum period of 6 months. If necessary the bank guarantee should be extended for the required period as requested by M/s. Eco Coir Cluster India Private Limited.</p> <p>24(b) 45% of the contract value will be paid on receipt of the complete set of machinery as per the order in full in good condition, at the destination, after acceptance by the tender committee, within one month from the date of delivery at the designated site.</p> <p>(OR) Alternatively, the bidder may opt for 85% of Contract value on supply of the complete set of machinery as per the order in full in good condition, at the destination, after acceptance by the tender committee (within one month from the date of delivery), instead of releasing first installment of 40% as advance payment against bank guarantee.</p> |

| Sl. No | Page. No | Title | Clause No | For | Read as |
|--------|----------|---------|-----------|---|--|
| | | | | 24(c) 10% of the contract value will be paid on successful completion of performance test | 24(c) 10% of the contract value will be paid on successful completion of performance test within one month time. |
| 4. | 10 | Penalty | 25 | 25(a) Failure to execute the entire contract within 75 days from the date of issue of purchase order will attract a penalty of 1% per week, on the full value of the contract upto a maximum of 5%. Delays beyond that period will result in cancellation of the orders | 25(a) Failure to execute the entire contract within 120 days from the date of issue of purchase order will attract a penalty of 1% per week, on the full value of the contract upto a maximum of 5%. Delays beyond that period will result in cancellation of the orders |
| | | | | 25(c) Any delay on the part of M/s. Eco Coir Cluster India Private Limited should be intimated and sorted out immediately without affecting the progress of works. This would no way restrict M/s. Eco Coir Cluster India Private Limited from levying penalty. | 25(c) Any delay on the part of M/s. Eco Coir Cluster India Private Limited should be intimated and sorted out immediately without affecting the progress of works. However, if it is established that the delay is on the part of the IA, even after proper timely intimation by the supplier, the levying of penalty will be relinquished to that extent. |