

ADDENDUM DATED 01.08.16
TENDER NOTICE NO. SFURTI/TN-DRPI/01/2016-17

With reference to the tender notice no. **SFURTI/TN-DRPI/01/2016-17** dated **12.07.2016**, it is informed that due to the limited number of bids received, date extension has been approved by the tender committee for receipt of additional bids for the following items.

| S.NO. | DESCRIPTION | QTY |
|-------|--|-----|
| 1 | Coir Pith Block (5 Kgs.) Manufacturing Machine | 1 |
| 2 | Coir Growbag Manufacturing Machine | 1 |
| 3 | 650 Gms. Coir Pith Brick Manufacturing Machine | 1 |

DATE EXTENSION APPROVED BY THE COMMITTEE:

Last Date for submission of Tenders : 09.08.2016 @ 01.00 PM

Date of opening of sealed Tenders : 09.08.2016 @ 02.00 PM

(Technical bid only)

PLACE OF TENDER SUBMISSION AND TENDER OPENING:

Regional Office, Coir Board, D-30 Sri Sri Plaza, Mariammal Layout, Palladam Road, Pollachi – 642 002, Coimbatore District, Tamilnadu.

Original Tender schedule and previous Corrigendum may be downloaded from the websites www.coirboard.nic.in or www.itcot.com.

The tenderers, who already submitted their bid, **need not submit their bid again. However, if any bidder wants to submit fresh bids**, the latest submitted bid alone will be considered for evaluation.

On Completion of the evaluation of the Technical bids received in the extension period, price bid of all technically qualified bidders will be opened on intimation to all technically qualified bidders.

All Other terms and conditions remains the same.

Secretary
M/s. Mahakavi Bharathiyar Science and Educational Trust